



Feb 22th, 2017

Kerri Kazlauskas  
Assistant Assessor  
Town of Canton, Connecticut  
4 Market Street  
PO Box 168  
Collinsville, CT 06022-0168

RE: **Town of Canton: Grand List 2016 - GIS Parcel Updates, Database Mismatch & Internet Updates**

Dear Kerri,

Thank you again for the opportunity to assist your department and the Town of Canton with the Grand List GIS map updates. Based on an estimate of expected updates for GL 2016 and through our conversations, an estimated cost of completing the work is not to exceed \$3,250.

**Work and Cost:**

**Task 1:** Complete Grand List parcel updates and make adjustments to current GIS features.

**Task 2:** Provide a mismatch report for review after updates have been completed and make adjustments if necessary.

**Task 3:** Export a set of PDF maps as well as one printed set for office use.

**Task 4:** Upload updated Canton's GIS information, Building photos and sketches to GIS website.

**Task 5:** Deliver a digital copy of the GIS data for internal use.

**Total..... \$ 3,000**

**One time cost**

- Develop and design a tax map template and present for approval before printing ..... **\$250**

If additional billable work over \$3,250 (@ 65 hours) is needed to provide the required level of support, you will be notified immediately and a solution will be agreed upon before any additional work is scheduled. NEGEO will agree to begin this work immediately on a verbal notice to proceed. Based upon initial inspection of the information provided multiple cases exist with erroneous or incorrect placement of data. This cost will only address Grand List 2016 parcel updates and does not cover any adjustments to data from previous vendors.

Again we appreciate your continued interest in New England GeoSystems and we look forward to being of service. If you have any questions or comments regarding this estimate, please contact us any time via phone or email.

Agreed:

**For New England GeoSystems:**

**Representative for Town of Canton:**

\_\_\_\_\_  
**Marwin Gonzalez**  
Name:

\_\_\_\_\_  
Signature  
**Robert H. Skinner**  
Name

Date: Feb 22th, 2017

Date: 2-23-17

Title: Project Manager

Title: Chief Administrative Officer